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National Housing Corporation (N.H.C) invites sealed bids from eligible bidders for the following tenders;

TENDER  NOTICE

Tender Number Tender Description Closing Date & Time

NHC/TECH/001/2023-24 Tender for Paint Works at NHC Sadi Road Estate 
(Reserved for AGPO)

28th March 2024 at 11.00am

NHC/ICT/002/2023-24 Provision of Website Design and Re-development 
Service

26th March 2024 at 11.00am

NHC/EST/003/2023-24 Provision of Lifts Service and Maintenance at 
Ngara Parkroad Estate

26th March 2024 at 11.00am

NHC/EST/004/2023-24 Provision of Estate Management System 2nd April 2024 at 11.00am

NHC/ICT/005/2023-24 Provision of ICT System Service and Maintenance 3rd  April 2024 at 11.00am

NHC/PBX/006/2022-23 Provision of IPBX System Service and 
Maintenance

4th April 2024 at 11.00am

NHC/EST/007/2023-24 Provision of Visitor Management System 5th April 2024 at 11.00am

NHC/LAS/008/2023-24 Provision of Legal Audit Service 5th April 2024 at 11.00am

NHC/EST/009/2023-24 Provision of Fumigation Services at NHC Estates 
(Reserved for PWD)

10th April 2024 at 11.00am

NHC/SGS/010/2023-24 Provision of Security & Guarding  Services at NHC 
Offices and Estates

10th April 2024 at 11.00am

NHC/MIC/011/2023-24 Provision of Medical Insurance Cover 11th April 2024 at 11.00am

NHC/CGS/012/2023-24 Provision of Cleaning and Garbage Collection 
Services at NHC Estates 
(Reserved for AGPO)

12th April 2024 at 11.00am

NHC/TECH/013/2023-24 Consultancy Services for Strategic Environmental 
Assessment (SEA)

16th  April 2024 at 11.00am

NHC/GLI/014/2023-24 Provision of Group Life Insurance Cover 
(Insurance Brokerage Services)

16th April 2024 at 11.00am

NHC/TECH/015/2023-24 Consultancy for Titling of NHC Properties 16th  April 2024 at 11.00am

NHC/TECH/016/2023-24 Tender for Boundary Wall Construction and Repair 
Works at NHC Langata Estate 
(Reserved for AGPO)

28th March 2024 at 11.00am

Tender documents can be downloaded free of charge from N.H.C website www.nhckenya.go.ke or 
www.tenders.go.ke. Enquiries can be made via email address: info@nhckenya.go.ke. 

Any addenda/additional information on the tenders will be posted on the N.H.C website. 

Duly completed bid documents shall be submitted in plain sealed envelopes clearly marked with the 
“Tender Number” and “Tender Description” and addressed to:- 

MANAGING DIRECTOR,
P. O. BOX 30257 – 00100,

NAIROBI.

And be deposited in the Tender Box located on Ground Floor of N.H.C house, so as to be received on or 
before the above indicated dates and shall be valid for a period of 150 days after bid submission. Bids will 
be opened immediately thereafter in the presence of bidders and/or their representatives who choose to 
attend in the Conference Room located on 10th Floor of N.H.C House. 

Late bids will be rejected.

Managing Director                
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INVITATION TO TENDER 

 
         PROCURING ENTITY: NATIONAL HOUSING CORPORATION 
         P.O. BOX  30257 – 00100 GPO 
         NAIROBI. 
         CONTRACT NAME AND DESCRIPTION:  
         BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING  
         CORPORATION LANGATA ESTATE – NAIROBI COUNTY 
         TEDNER NO. NHC/TECH/016/2023-24 
 
1. The National Housing Corporation invites sealed tenders for the Boundary Wall construction and repair 

works at National Housing Corporation Langata Estate – Nairobi County.Consisting of demolitions and 
removal of masonry blocks and concrete columns and construction of new wall in the following Phases and 
sections Phase I along Block 2A and 15A,Phase 2A-Block 46A,Phase 2B-Block47C and 48C and clearing 
derbris and mud from the storm water drain. 

2. This invitation to tender is reserved only to AGPO group using a standardized tender document.Tendering is 
open to all qualified and interested Tenderers.Under NCA 7 to NCA 5  

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 0800 hrs to 1700hrs (8.00 a.m to 5.00p.m.) at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a 
non- refundable fees of Kenya Shillings One Thousand (Kshs.1,000) in cash or Banker's Cheque and payable 
to the address given below. Tender documents may be obtained electronically from the Website(s)  
www.nhckenya.go.ke & www.tenders.go.ke 
Tender documents obtained electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website www.nhckenya.go.ke. Tenderers 
who download the tender document must forward their particulars immediately to The Managing Director, 
National Housing Corporation info@nhckenya.go.ke Telephone Number +254 20 3312147/9, +254 730 
749000, +254 735 993030, +254 724 256403, P.O. BOX 30257 – 00100, Nairobi, Kenya to facilitate any further 
clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 150 
days from the date of opening of tenders. 

7. All Tenders must be accompanied by Tender Securing Declaration Form (p.g 60) dully filled and signed. 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. Tender Documents must be 
tape bound and not spiral bound. Spiral bound documents shall be automatically disqualified. 

9. Completed tenders must be delivered to the address below on or before Monday 28th March 2024 at 11:00am. 
Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
times pecified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 
who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 
         MANAGING DIRECTOR 

    NATIONAL HOUSING CORPORATION 
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 GPO 
          NAIROBI, KENYA.  
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A. Address for obtaining further information and for purchasing tender documents 

         MANAGING DIRECTOR 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 GPO 
          NAIROBI, KENYA.  

   TEL: +254 20 3312147/9, +254 730 749000 
    MOBILE: +254 735 993030, +254 724 256403 
    Email: info@nhckenya.go.ke 

 

B. Address for Submission of Tenders. 

         MANAGING DIRECTOR 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA.  
        GROUND FLOOR. 

 

C. Address for Opening of Tenders. 

 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA.  
        10TH AND 11TH FLOOR. 

 
 

[Authorized Official (name, designation, Signature and date)] 

 
Name   

(Official of the Procuring Entity issuing the invitation) 

Designation   
 

 
Signature   

 

 
Date   
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SIGNATURE PAGE 
 

 
FOR 

 
BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS 

AT NATIONAL HOUSING CORPORATION LANGATA ESTATE 
NAIROBI COUNTY 

 
Supplied as part of the Contract, for the BOUNDARY WALL CONSTRUCTION AND 
REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE 
NAIROBI COUNTY. The Contract for the aforementioned works entered on the 
………………………..…… day of……………………………..… 2024 by the undersigned 
parties refers to these Tendering Procedures, Work Requirements – Bills of 
Quantities, Conditions of Contract and Contract Forms which shall be read, 
construed and form part of the said contract. 
 
 
 
…………………………………  ………………………………………………… 
CONTRACTOR     PROCURING ENTITY 
 
 
………………………………….  ………………………………………………… 
DATE      DATE 
 
The Contractor is required to check the numbers of pages of these Documents, and 
should they find any missing or in duplicate or the figures indistinct, they must 
inform the Procuring Entity at once and have the same rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure 
for any reason whatsoever, they must inform the Procuring Entity, for the correct 
meaning may be clarified before the date for submission of the Tender. 
 
These Documents are to be read together and if any discrepancies occur, then the 
Conditions of Contract shall take preference followed by the Work Requirements. 
 
No liability will be admitted, or claim allowed, in respect of errors in the Contractor’s  
Tender due to mistakes in these Documents which should have been rectified in the 
manner described above. 
 
 
 

NHC/SP/1 
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Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 
ITT 1.1 The name of the contract is  

BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL 
HOUSING CORPORATION LANGATA ESTATE – NAIROBI COUNTY. 
 
The reference number of the Contract is  
TEDNER NO. NHC/TECH/016/2023-24 

 
ITT 2.4 The Information made available on competing firms is as follows: 

 
ITT 2.4 The firms that provided consulting services for the contract being tendered for are: THE 

NATIONAL HOUSING CORPORATION 

  
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a number]. 
B.  Contents of Tender Document 
ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address  

MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 GPO 
NAIROBI, KENYA.  
TEL: +254 20 3312147/9, +254 730 749000 
MOBILE: +254 735 993030, +254 724 256403 
Email: info@nhckenya.go.ke 
 
to reach the Procuring Entity not later than Monday 28th March 2024 at 11:00am. 
 

(ii) The Procuring Entity shall publish its response at the website www.nhckenya.go.ke   
 

ITT 7.2 (A) A pre-arranged pretender site visit [insert “shall” or “shall not”] take place at the following 
date, time and place: 
Date: ________________  
Time: ________________   
Place: _______________  
 
(B) Pre-Tender meeting [insert “shall” or “shall not”] take place at the following date, time and 
place: 
Date: ________________  
Time: ____________________  
Place: ___________________  
ITT 7.2 IS NOT APPLICABLE. However, bidders are encouraged to visit the site and 
familiarize themselves with the site conditions. No claim for want in knowledge to this effect 
will be allowed. 
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 
Monday 28th March 2024 at 11:00am..before the meeting. 
 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

pretender will be published is ____________________ 
ITT 7.5 IS NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
documents, the Procuring Entity’s address is: 
MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
TEL: +254 20 3312147/9, +254 730 749000 
MOBILE: +254 735 993030, +254 724 256403 
Email: info@nhckenya.go.ke 
 

C.  Preparation of Tenders 
ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

Provide proof of ownership or lease agreement of equipment as listed 
ITT 13.1 Alternative Tenders shall not be considered.  

 
ITT 13.2 Alternative times for completion shall not be permitted. 

 
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:  

ITT 13.4 IS NOT APPLICABLE 
ITT 14.5 The prices quoted by the Tenderer shall be: FIXED PRICE. 

 
ITT 15.2 (a) Foreign currency requirements not allowed. 
ITT 18.1 The Tender validity period shall be 150 days. 

 
ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 

____________days. 
 
(b) The Tender price shall be adjusted by the following percentages of the tender price: 
 
(i)  By _________% of the local currency portion of the Contract price adjusted to reflect local 
inflation during the period of extension,  
and  
 

(iii) By___________% the foreign currency portion of the Contract price adjusted to 
reflect the international inflation during the period of extension. 

(iv)  
ITT 18.3 IS NOT APPLICABLE 

ITT 19.1 Tender shall provide a Tender Security (select one) 
The type of Tender security shall be that Tenders to be accompanied by Tender Securing 
Declaration Form duly filled and Signed. 
 

ITT 20.1 In addition to the original of the Tender, the number of copies is:  One Original  
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: CR 12 
or The Power of Attorney 
 

D.  Submission and Opening of Tenders 
ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
GROUND FLOOR TENDER BOX 
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
 
(4) Date and time for submission of Tenders is Monday 28th March 2024 at 11:00am.. 
 
(5) Tenders shall shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 
 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
10TH FLOOR. 
 
 
 
(3) State date and time of tender opening.: Monday 28th March 2024 at 11:00am. 
  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 
submission procedures specified below  
 
ITT 25.1 IS NOT APPLICABLE 

E.  Evaluation, and Comparison of Tenders 
ITT 30.3 
 

The adjustment shall be based on the ____________ [insert “average” or “highest”] price of the 
item or component as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate.  
ITT 30.3 IS NOT APPLICABLE 
 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency 
is: KENYA SHILLINGS (Abbreviated Kshs/KES) 
 
The source of exchange rate shall be: The Central bank of Kenya (mean rate) 
 
The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 
 
For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 
down into the respective amounts payable in various currencies by using the selling exchange 
rates specified by the Tenderer in accordance with ITT 15.1. 
 
In the second step, the Procuring Entity will convert the amounts in various currencies in which 
the Tender Price is payable (excluding Provisional Sums but including Daywork where priced 
competitively) to the single currency identified above at the selling rates established for similar 
transactions by the authority specified and, on the date, stipulated above. 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 33.2 A margin of preference shall not APPLY. 
 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations  
ITT 33.4 IS NOT APPLICABLE. 

ITT 34.1 At this time, the Procuring Entity intends to execute certain specific parts of the Works by 
subcontractors selected in advance. 
ITT 34.1 IS NOT APPLICABLE. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 40% 
of the total contract amount. Tenderers planning to subcontract more than 10% of total volume of 
work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted 
along with complete details of the subcontractors and their qualification and experience. 
ITT 34.2 IS NOT APPLICABLE. 

ITT 34.3 [Indicate N/A if not applicable]  
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 
Subcontractors are designated as follows: 
Electrical Installations 
Mechanical Installations 
CCTV Installations and Preparatory Works 
Landscaping Works 
For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 
 
ITT 34.3 IS NOT APPLICABLE 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.  
 
The Tender Evaluation shall be in three parts:- Preliminary Evaluation, Technical Evaluation and 
Financial. Under the Preliminary Evaluation bidders who provide all the Mandatory Preliminary 
Evaluation requirements will proceed to Technical Evaluation with the detailed Technical 
Evaluation being undertaken. The Tenderer who attains the minimum marks of 70 will be 
subjected to financial evaluation comprising of arithmetical and pricing Analysis.  
The Lowest Evaluated Tender will be the Most Responsive and will be notified for Award.  
 
SECTION III - EVALUATION AND QUALIFICATION CRITERIA  
Clause 1.2 dealing with wherever a tenderer is required to state a monetary amount is deleted 
Clause 3.0 on Tender Evaluation on Alternative Completion Times and Alternative  
                       Technical Solutions is deleted. 
Clause 4.0 on Multiple Contracts and Option2 is deleted 
Clause 5.0 on Alternative Tenders is deleted 
Clause 6.0 on Margin of Preference is deleted 
Clause 7.0 on Post Qualification and Contract Award (ITT39) is deleted except on  
                       clauses dealing with the History of non-performing contracts and Litigation History 

ITT 48.1 Other documents required in addition to the Performance Security are  
 Contractors All Risk Insurance 
 Insurance for Works and Third Party in the manner and amounts indicated 
 Workmen’s Compensation 

 
 
 
 
 
 
 
 

 
NOTE: 
The Project Manager replaces the Engineer, Architect and Quantity Surveyor where they 
appear in the Tendering Procedures. 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 
ITT 50.1 

 
The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 
www.ppra.go.ke or email complaints@ppra.go.ke.  
 
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 
by hand delivery or email to: 
 
For the attention: Director General 
 
Title/position: Director General 
 
Procuring Entity: National Housing Corporation 
 
Email address: info@nhckenya.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the following (among 
others): 
 
(i) the terms of the Tender Documents; and 
  
(ii) the Procuring Entity’s decision to award the contract. 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
EVALUATION AND  

QUALIFICATION CRITERIA 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
1.0 GENERAL PROVISIONS 
1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 

factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 
Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to 
be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 
Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 
to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 
considered non- responsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be 
attached or clearly described all information and list of documentation to be submitted by Tenderers to enable 
preliminary evaluation of the Tender] 

TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows:……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listed below for award of Contracts. 

OPTION 1 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 
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(ii) Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the 
tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be 
awarded only the combinations for which the tenderer qualifies and the others will be considered for award to 
second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 
loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis 
less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed 
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into 
the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares 

of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares 

of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 
and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 
comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be 
added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using 
new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from 
Group A is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group 
B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject to confirmation of pre-qualification data, if so required. 
b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow of Kenya Shillings  

ii) Minimum average annual construction turnover of Kenya Shillings [insert amount], 
equivalent calculated as total certified payments received for contracts in progress and/or completed 
within the last  [insert of year] years. 
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iii) Atleast (insert number) of contract(s) of a similar nature executed 
within Kenya, or the East African Community or a broad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each of minimum value 
Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically 
listed as [specify requirements for each lot as applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of 
a JV in the last Five (5) years. The required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 
appropriate form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
Five (5) years. All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or on going unde rits 
execution over the years specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 
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                 Stage I: PRELIMINARY EVALUATION 
 
                 Mandatory Requirements 
                              

Responsive No. Requirements Responsive or  
Non-
Responsive 

MR 1 Must submit a copy of valid certificate on Access to Government Procurement 
Opportunities (AGPO) from the National Treasury 

 

MR 2 Must fill, sign and submit Tender Securing Declaration form (Securing 
Declaration Form page 60) 

 

MR 3 Submission of Tender document securely bound (Spiral or book). No loose or 
stapled documents will be accepted. 

 

MR 4 Bidders shall chronologically and sequentially serialize their bid document 
from the front coved page to the back-cover page including all attachments in 
numerical format. 

 

MR 5 Must Submit a copy of the Certificate of incorporation or Registration 
Certificate 

 

MR 6 Must Submit a copy of Valid Tax Compliance Certificate, from Kenya 
Revenue Authority 

 

MR 7 Must submit a dully filled up Confidential Business Questionnaire, signed and 
stamped 

 

MR 8 Must submit dully filled form of tender, signed, and stamped  

MR 9 Must submit dully filled Self Declaration Forms (SD1, SD2 and Declaration 
and commitment to the code of ethics). All of them MUST be signed and 
stamped by the authorized signatory 

 

MR 10 Must submit current CR12 from the Registrar of Companies (generated within 
the last 12 months) 

 

MR 11 Must submit Power of Attorney indicating the name of the person who has 
been authorized to submit/Execute this agreement as binding document and 
this person shall sign all the documents related to this tender. 

 

MR 12 Must have National Construction Authority (NCA) Registration Category       
7 to NCA 5 for Buildings Works. 

 

MR 13 Must have National Construction Authority (NCA) Current Annual 
Practicing License for Category 7 to NCA 5 – Buildings works 

 

  

                        MR – Denotes Mandatory Requirement 
 

 At this stage, the tenderer’s submission will either be responsive or non- responsive. The non-responsive submissions 
    In any of the above mandatory requirements will be eliminated from the entire evaluation process and will not be  
    considered further. NB: Non-compliance with any MANDATORY requirement will automatically lead to disqualification. 
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                  Stage II: TECHNICAL EVALUATION 

                  The successful bidders from Stage I of the Evaluation (Preliminary Evaluation) will proceed to Stage II (Technical  

                  Evaluation stage. Pass Points for Technical Evaluation will be 70%. 

                  Award of Points for the Technical Evaluation will be as follows: - 
No. PARAMETER MAXIMUM 

POINTS 
1 Key Personnel 10 

2 General Experience and Volume of works 20 

3 Specific Construction Experience 30 

4 Contractor’s Equipment’s and Plants 10 

5 Audited Financial Report for the last 3Years 5 

6 Evidence of Financial Resources 20 

7 Detailed work Program and Works Methodology 5 

 TOTAL 100 

 
                   Contractor's Representative and Key Personnel, which are specified as (for Key Personnel in Technical Evaluation) 
 
              
            
 
 
 
 
 
 
 
 
                  Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as 
       (for Contractor’s Equipment’s and Plants in Technical Evaluation) 
 

No. Equipment Type and Characteristics Minimum Number required 

1 Concrete Mixer Type 5/3.5 1 

2 Water Pump 2 

3 Concrete vibrator poker 2 

4 Pick-up or light truck 2 

5 Survey Equipment 1 

6 Air Compressor 1 

7 Hoist/Mobile Crane 1 

8 Generator 5KVA 1 

  
 
 
 
 
 
 

No. POSITION Total Work 
Experience 

(years) 

Experience 
In Similar Works 

(years) 
    
2 General Foreman (Certificate in Building Construction OR 

Construction Management OR Civil Engineering OR Quantity Surveying 
OR Government Trade Test Grade I Certificate OR Related Field) 
 
 

5 2 
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                TECHNICAL EVALUATION (100 Points) 
 

NO PARAMETER MAXIMUM 
POINTS 

POINTS 
SCORED 

1 Key Personnel as detailed under clause 4 b (iv) of the 
Evaluation Criteria 
NB: Attach Curriculum Vitae and certificates 

  

 General Foreman/Site Surveyor 
 
• With relevant qualifications and experience for 5 years ( 5marks) 
• With relevant qualifications and experience for less than 5 years 
   ( 3marks) 
• With no relevant experience (0 marks) 
 

10  

2 General Experience (Attach proof of evidence) 
General Experience 

  

 
2A 

 
Has been practicing as a Contractor for the last 
5 years with and average annual Volume of works 5 million 
(5,000,000.00) and above (10marks) 
 
Kshs.5million and above (10 marks) 
Below Kshs.5,000,00.00 million will be calculated on prorate basis 
i.e for 2,500,000 is (2.5m/5m) * 10 = (5 marks) 

10  

 
2B 

 
Annual Volume of construction work done for the last Five (5) years:  
 
Annual volume of work done for the last 5years: 
• 5million in each year and above (2 marks for each year total marks 10) 
• Below 5 million will be calculated on prorate basis  
  per year i.e (2.5m/5m) * 2 = (1 marks) per year. 
 

10  
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           NO PARAMETER MAXIMUM 
POINTS 

POINTS 
SCORED 

3 Specific Experience for the past 5 years (Attach proof of evidence) 
Five (5.) Projects done in the past 5 years. 
Construction of other projects with Boundary Wall as component 
 
• Each project to score a Maximum of (6 marks for 5No. Projects) 
  (Project of similar nature, complexity, and magnitude  
 
• Not undertaken/completed project of similar nature. (0 Marks) 
 

30  

4 Contractor’s Equipment’s and Plants  
Provide evidence of at least Three items Owned and Operational in  

Each listed category. Points will be awarded for each category below and 

for the number indicated as minimum required-: 

• Category I - Equipment -: Generator (1No.), Steel Scaffolds, 
   welding machine, Survey Equipment’s, Poker Vibrator (1No.) and 
Water pump. (5 Marks) 
 
• Category II- Light Plant -: Concrete mixers (1No.), Pickup (1No.),  
   Air compressor, Suspended Scaffolding (5 Marks) 
 
 

10  

5 Audited financial report last Three [3] (Calendar or Financial) 
Years (2020,2021 and 2022) 
Certified Audited Financial report for the year 2020,2021,2022 by a 

licensed auditor (5 Marks) 

5  

6 Evidence of financial resources lines of bank credit, over draft 
facility, Bank Instruments etc.) 

•Evidence of a line of credits, overdraft from a reputable bank; 

 above Kshs 1,000,000.00 (20marks) 

• Kshs. 1,000,000.00 will be calculated on prorate basis 

Per year i.e (500,000/1,000,000) *20= (1 mark) per year 

20  

7 Detailed works program outlining the methodology of implementing 
the project to completion including the defects liability period. 
• The proposed Works program (3marks)  

• Cash Flow Projection (2marks) 

 

5  

 TOTAL POINTS 100  

 MINIMUM POINTS   70  
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                 Stage III: NOTIFICATION OF AWARD 
 

    Bidders who attain 70 % Points and above will be subjected to Pricing and Arithmetical Analysis to determine  

    compliance with the tender requirements. 

    Compliant tenders will be ranked according to the tender amounts quoted. Tender ranked 1st will be the  

    one with the  Lowest Evaluated Tender Price. 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 
Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

 
The Tenderer will be notified for Award.     
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
QUALIFICATION FORMS 

 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 

QUALIFICATION FORM* 
1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 
Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January […….].  

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January [insert year]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings [insert amount] equivalent for the subject 
contract(s) net of the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 

Form FIN – 3.1, with 
attachments 
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last [insert 
number of years] years shall be submitted and must 
demonstrate the current soundness of the Tenderer’s 
financial position and indicate its prospective long-term 
profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or 
completed within the last [insert of year] years, divided by 
[insert number of years] years 

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last [insert number of years] 
years, starting 1st January [insert year]. 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of [state the number] similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint venture 
member, management contractor or sub-contractor between 
1st January [insert year] and tender submission deadline i.e. 
…. (number) contracts, each of minimum value Kenya 
shillings…………... equivalent. 
[In case the Works are to be tender as individual contracts 
under multiple contract procedure, the minimum number of 
contracts required for purposes of evaluating qualification 
shall be selected from the options mentioned in ITT 35.4] 
 
The similarity of the contracts shall be based on the 
following: [Based on Section VII, Scope of Works, specify 
the minimum key requirements in terms of physical size, 
complexity, construction method, technology and/or other 
characteristics including part of the requirements that may 
be met by specialized subcontractors, if permitted in 
accordance with ITT 34.3] 

Form EXP 4.2(a)  
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TENDERING FORMS 

 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
FORM OF TENDER (FT) 

 
 
 
 
 
 
 
 
 
 
 
 



FORM OF TENDER 
 

BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS 
AT NATIONAL HOUSING CORPORATION LANGATA ESTATE 

 NAIROBI COUNTY 
 
NOTE: All the Tender Documents sent herewith when completed are to be 

placed in the enclosed envelope which is to be sealed and sent to the 
Managing Director, National Housing Corporation (Procuring Entity), 
P.O. BOX 30257, NAIROBI, or placed in the tender box on the Ground 
Floor, NHC House, Aga Khan Walk, Harambee Avenue – Nairobi so as 
to arrive not later than Monday 28th March,2024. 

  
 Tenders will be opened immediately thereafter on the same day and 

tenderers are invited to be present. 
 

1. We the undersigned, having examined the Instruction to Tenderers 
(Part 1), Work requirements- Bills of Quantities(Part 2) and Conditions 
of Contract (Part 3) for the Boundary Wall Construction and Repair 
Works at National Housing Corporation Langata Estate -Nairobi 
County hereby tender and offer to execute, complete and maintain 
the whole of the said works for the sum of Kenya 
Shillings……………………………………………………………………………………….. 
………………………………………………………………………………..…………………. 

 
 …………………………………………………………………………………………………… 
 

………………………………………………(Kshs………………….………… Cts………) 
 
2. We agree to be bound by and submit to said Tender and Contract 

Documents, and agree that the rates set down herein shall form the 
basis for preparations of Payment Certificates and for valuations of 
variations which may be ordered in accordance with the Contract 
Conditions. 

 
3. We agree to complete the works within …………………… weeks (Not 

exceeding 4weeks) from the date of Commencement of the Project. 
 
4. It is hereby understood that the Procuring Entity is not bound to 

accept the lowest or any Tender. 
 
5. We agree that this Tender shall remain valid and shall not be 

withdrawn within One Hundred and Fifty (150) days from the Closing 
date  of the  Tender. 

 
 
                                                               FT/1 



6. We agree that unless and until a formal Agreement is prepared and 
executed, this Tender together with your written acceptance thereof 
shall constitute a binding contract between Ourselves and the 
Procuring Entity. 

 
 

Signed:……………………………………………………………………………………………………… 
 
 
Name of Firm:……………………………………………………………………………………………… 
 
(IN BLOCK LETTERS) 
 
 
………………………………………………………………………………………………………………… 
 
 
Address:…………………………………………………………………………………………………… 
 
 
Date:…………………………………………………………………………………………………………… 
 
 
In the presence of:- 
 
 
Witness (Name)……………………………………………………………………………………… 
 
 
Signature…………………………………………………………………………………………………… 
 
 
Address:…………………………………………………………………………………………………… 
 
 
Occupation………………………………………………………………………………………………… 
 
 
Date…………………………………………………………………………………………………………… 
 
 
 
 
 
 
 
                                                               FT/2 







































 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
OTHER FORMS 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i)  All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii)  The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  Tenderer's  
complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.  

iii)  Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  the  SELF   
DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  Tender                      

Name                    and                    Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 
 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 
defects therein for the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings  
 
[amount in words]____________________________________________________________________,within a  
 
period of …………………………………………………….………………………… (……………) Weeks 
 
4[ 

 
2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   
    two foreign currencies are allowed. 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 
Name of Recipient Address Reason Amount 

        
        
        
        

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed. 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive. 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership 
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of 
intention to enter into a contract in the event we are the successful tenderer in this subject procurement 
proceeding.  

xxii) We, the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  Tender: 

a) Tenderer's Eligibility: Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer'sdetails 
 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of 

the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which the 

Tenderer handles. 
 

10 State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical 
addresses, email, and telephone 
number) of   
state which stock exchange 

 

 
 
 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
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ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 
Interest or Relationship with 
Tenderer 

1    
2    
3    

 
 
 

(iii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the relationship with 
Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender.  

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
involved in the preparation of the 

  



51 

 

 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship with 
Tenderer 

Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be   involved in 
the implementation or supervision 
of the such Contract.  

  

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 above been resolved in a 
manner acceptable to the Procuring 
Entity throughout the tendering 
process and execution of the 
Contract. 

  

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 

 
(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 



54 

 

 

 
 

FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 
…………………………………………………….. declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 
Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 
 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 
 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect2 all accounts, records and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 
in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 
 
 
 
 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 
called “the Tender”) for the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 
[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW, THEREFORE, THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  
Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  
agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  
to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  
receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  
its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  
occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  
the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  
is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  
to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  
Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  
above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 



61 

 

 

 

Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 



 

 

 
 
 
 
 
 
 
 
  
 

PART II - WORKS REQUIREMENTS 
     (BILLS OF QUANTITIES) 

 
  
 
 
 
 
 
 
 
 
 



 

 

BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS 
AT NATIONAL HOUSING CORPORATION LANGATA ESTATE 

 NAIROBI COUNTY 
 

BILL OF QUANTITIES 

TABLE OF CONTENTS  

 

DESCRIPTION       PAGE 

    
1. SECTION FIVE:  

                
     • Trade Preambles and specifications..................................................5/01 - 5/31 

 
   

2. SECTION SIX - BILL NO. 1:  
                
 Particular and General Preliminaries................................................6/01 - 6/25 

 
       

3. SECTION SEVEN - BILL NO. 2: 
 

 Reconstruction of Collapsed Boundary Wall............................LA 7/01 – LA 7/07 
 
 

4. SECTION EIGHT - BILL NO. 3: 
 

 Prime Cost and Provisional Sums..............................................................8/01 
 
 

5. SECTION NINE - BILL NO. 4:  
 

 Grand Summary......................................................................................9/01 
 

 
  

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION FIVE 

TRADE PREAMBLES 

 
 
 
 
 
 
 
 

 

































































 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION SIX 

PRELIMINARIES 

BILL NO.1 

 
 
 
 
 
 
 
 
 

 
 



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM KSHS CTS

A. DEFINITION OF TERMS

NAIROBI.

      

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

behalf of the Project Manager from National Housing Corporation, 

from National Housing Corporation, P.O. Box 30257-00100, NAIROBI.

(iii) Project Manager’s Representative: Means any person named in the 
letter of acceptance for this contract or any person appointed from time to time 
by the Project Manager or the Employer to perform the duties set forth in the 
Conditions of contract and whose authority shall be the same as that of the 
Project Manager or Employer. 

(iv) Quantity Surveyor: The Term “Quantity Surveyor” shall mean Manager 
Quantities and Contract, National Housing Corporation, P.O. Box 30257 - 00100,

(v) Architect: The term “Architect” shall mean Manager Archhitectural 
Services, National Housing Corporation, P.O. Box 30257 - 00100, NAIROBI.

(vi) Engineer: The term “Engineer” shall mean Manager Engineering Services, 
National Housing Corporation, P.O. Box 30257 - 00100, NAIROBI.

DESCRIPTION

GENERAL AND PARTICULAR PRELIMINARIES

In this contract (as hereinafter defined) the following words and expresions 
shall have the meanings hereby assigned to them except where the context 
otherwise requires:-

(i) Procuring Entity/Employer:  means the National Housing Corporation, 
P.O. Box 30257, - 00100 GPO NAIROBI.

(ii) Project Manager: The term ‘Project Manager’ shall mean the General 
Manager Construction & Project Management or Project Officer /Professional 
/Specialist  

on whose expertise the subject matter is domiciled communicating on

(vii) Contractor:  The term “Contractor” shall mean the person or persons,firm 
or Company whose tender has been accepted by the employer andincludes the 
Contractor’s legal personal representatives, successors and permitted assigns.

(viii) Approved or Approval: Means approved or approval in writing by the 
Project Manager unless otherwise specified.

6/01



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

Definition of terms (Cont’d)

It shall also be deemed to include of all sub-contractors and of all variations. 

is domiciled or relied upon.

"CM"  Shall mean Cubic Metre
"SM"  Shall mean Square Metre
"LM"  Shall mean Linear Metre
"MM" Shall mean Millimetre
"NO"  Shall mean Number
"KG"  Shall mean Kilograms
"MS"  Shall mean measured separately

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

(xi) “Ditto” shall mean the whole of the preceding description except as 
qualified in the section in which it occurs.  Where it in brackets, it shall mean 
the whole of the preceding description which which is contained within the 
appropriate brackets.

(xii) Direct or Directions:  Means directed or directions by the Project 
Manager or Project Team Member whose expertise the matter in question. 

(xiii) Contract Drawings:  The term “the contract Drawings” wherever used 
hereinafter and in all contract documents shall be deemed to imply the drawings 
referred to in this document.

(xiv) Provisional:  Means that the quantity, description or value of work so 
described may be varied or executed in whole or in part or omitted entirely from 
the contract as directed and shall be measured and valued in accordance with 
the contract.

(xv) Site: The term “the site” shall mean the lands and other places on, under, 
in or through which the works are to be executed or carried out and any other 
lands or places provided by the employer for the purpose of this contract.
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DESCRIPTION

(ix) Architect’s Instructions:  Means drawings, detail instructions, directions 
explanations, approval or orders issued in writing by the Architect or Architect,s 
representative.

(x) Works: The term 'the works' wherever used hereinafter and in all contract 
documents shall mean all or any portion of the works, materials and articles 
wherever the same are being manufactured or prepared which are to be used in 
the execution of this contract and whether the same be on site or not.
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ITEM SHS CTS

A. SITE

B. VISIT THE SITE

C. SCOPE OF CONTRACT.

1. Reconstruction of Collapsed Boundary wall

Phase 1 walls to Block 2A
Phase 1 walls to Block 15A
Phase 2A walls to Block 46A
Phase 2B walls to Blockss 47C and 48C

2. Storm Water Drains

D. EQUIPMENT

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES
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DESCRIPTION

The site for the proposed works is situated in National Housing Corporation 
Lang'ata Housing Scheme along  Nairobi County.

Before tendering, the Contractor should visit the site and satisfy himself as to 
local conditions, water, lighting services, the accessibility of the site, the full 
extent and character of operations, the nature of the ground, the supply of and 
conditions affecting labour services and materials necessary for the execution of 
the Contract works generally and shall make all necessary allowances and 
provisions for his tender as no claim for want of knowledge in this respect will 
be allowed.  If unable to locate the site, he should apply to the Project Manager 
for directions to enable him to do so.

Demolitions to sections of walls and reconstruction of Boundary walls consisting 
of Masonry block walling with and including vibrated reinforced concrete 
foundation footing and columns, the sections included are;

Removal of Debris and clearing the drains.

The Contractor shall make available on site as and when required by the Project 
Manager a modern and accurate level together with levelling staff, Ranging rods 
and one 30 metre metallic measuring tape.
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ITEM SHS CTS

Name of Project Manager General Manager Construction &
Project Management

Amount of Surety 1% of Contract Sum

KShs.1,000.00 
per day

Minimum insurance covers
- Loss or damages to the works ---------------------(Contract Sum)

- Insurance to cover other property KShs. 1,000,000.00

- Insurance to cover other personal
  injury and death (public liability) KShs. 1,000,000.00

Fluctuations Adjustments Shall not apply in the contract

Period for submission of programme One week from site possession

Period of an updated programme One week

Date for possession of site

Start date

Contract Period ……………….................. (…...) Weeks. 
(Not exceeding 4 Weeks) 

…………………………………………… ……………………………………………
CONTRACTOR                                              PROCURING ENTITY

DATE:…………………………… DATE:……………………………

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

To be stated in the letter of 
acceptance 

To be stated in the letter of 
acceptance 
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DESCRIPTION

A.
INSERTION TO BE MADE IN APPENDIX TO THE SPECIFIC CONDITIONS 
OF CONTRACT

Amount of penaulty to be withheld for late 
submission of work programme or an 
updated programme

- Insurance to cover Contractor's 
employees   

As per Work Injuries and Benefits 
Act
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ITEM SHS CTS

Date for practical completion

Intervals for payments Thirty (30) days

Not Applicable.

Percentage retained as WithHolding VAT 2% of VAT Payable

Percentage Retained as WithHolding 3% of Total Amount Payable
Income Tax

Percentage of certified value retained 10%

Limit of retention fund 10%

Period of final measurement

Defects Liability period

Damages for delay in completion

Maximum Liquidated Damages 
chargeable / Limit of liquidated 
and ascertained damages

Place of Arbitration Nairobi,Kenya

………………………………… …………………………………
CONTRACTOR                                              PROCURING ENTITY

DATE:…………………………. DATE:………………………….

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Ten(10%) percent of the contract 
sum

6/05

Period for release of interest on retention 
money to Contractor.                 

Not applicable No interest 
chargeable.

Six months from practical 
completion

Six months from practical 
completion

At the rate of KShs. 20,000/= per 
week for the works.

DESCRIPTION

To be stated in the letter of 
acceptance

Minimum amount of value of work done 
and materials on site to justify a payment 
certificate  
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ITEM SHS CTS
A. GENERAL MATTERS

B. VALUE ADDED TAX (VAT)

C. WITHHOLDING INCOME TAX

D. SUFFICIENCY OF TENDER

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices stated in the priced Bills of Quantities which rates and prices shall cover 
all his obligations under the contract and all matters and things necessary for 
the proper execution, completion and maintenance of the works.
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DESCRIPTION

The quantities measured in the Bills of Quantities are all provisional and subject 
to measurement once the works are executed.

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 
Section 21(b) operative from 1st September, 1993 which requires Payment of 
VAT on all contracts. The Contractor should therefore includean allowance in his 
rates and prices for VAT and any other Government taxes and levies currently in 
force.

The tender is advised that in accordance with Government regulations 
withholding Tax will be levied against the total contract sum by the Employer 
and remitted to the Commissioner of Income Tax; through all interim and final 
certificates. It should however be noted that this is not an additional Tax; but it 
is an advance payment of Income Tax which will be refundable once the 
Contractor has submitted his annual returns to the Commissioner of Income 
Tax; who will do the refunds when he is satisfied that all the income tax 
regulations have been compiled with.
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ITEM SHS CTS

A. INSURANCE

B. BOND OR SECURITY DEPOSIT

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES
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Alternatively the Project Manager may at his discretion, accept a security 
deposit in cash in lieu of the Bond. The deposit is to be of the same amount as 
the Bond.

No payment on account for the work executed will be made to the Contractor 
until he has submitted the performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank. 

DESCRIPTION

The contractor shall insure as required by clause 18 of the conditions of contract 
in Tender document.

No payment on account for the work executed will be made to the Contractor 
until he has satisfied the Project Manager either by production of an Insurance 
Policy or an insurance certificate that the provisions of the Insurance Clauses 
have been complied with in all respect and payment for premiums made as 
necessary.

The Contractor will be required to furnish a Bond/Performance Security. The 
Bond shall be in the Form of Bank Guarantee issued by Licenced Commercial 
Bank in the Tier 1 and 2 Only in the Amounts of Ten Per Cent (1%) of the 
Accepted Contract Amount in Kenya Shillings., using the standard form of Bond 
provided.
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ITEM SHS CTS

A. SIGNBOARD

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES
     

The whole of the supports and boards must be well painted and the lettering, 
which must not exceed 50mm high on the consultants boards, motifs etc. must 
be carried out by an experienced sign writer to the approval of the Project 
Manager.

Advertising on the signboard will not be permitted except with the written 
authority from the Project Manager.

The Contractor shall be responsible for paying any charges, fees or taxes 
demanded by the County in respect of the Signboard installation during the 
contract period. 

The signboard shall be erected within Two (2) weeks from the date of site 
possession. A penalty of KShs. 2,000.00 per week for non-availabilty of the 
signboard or delay in erecting the same shall be charged . 
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DESCRIPTION

The Contractor shall provide, erect and maintain throughout the Contract period 
and afterwards clear away a signboard in accordance with drawing No. NHC. 
110/49 in appendix "A"

The height of the lowest board on the signboard not to be lower than 1.20m 
above the surrounding ground levels

The Signboard will comprise of a strong well braced frame set in foundations 
with a “Title” board and separate boards for all consultants, Main and Sub-
contractors.
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ITEM SHS CTS
A. TELEPHONE

B. TRAINING LEVY

C. STANDARD LEVY

D. REGISTRATION OF WORKPLACE

E. FIXED PRICE CONTRACT

CARRIED TO COLLECTION KShs. -                     

GENERAL AND PARTICULAR PRELIMINARIES

This is a fixed price contract deemed to include all duties, tarrifs and taxes 
imposed by the Government and Statutory/Local Authorities. Fluctuations for 
labour (Price Adjustments) is not applicable. Clause 13.9 of the Contract 
Conditions is deleted in its entirety
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DESCRIPTION

The Contractor shall provide and maintain in the site office a mobile telephone 
set with adequate airtime for the entire duration of the contract. The telephone 
shall be available for use by the Project Manager and his representatives during 
working hours.The telephone set is to revert to the Employer on completion of 
the contract. 

The Contractor's attention is drawn to The Industrial Training (Amendment) Act, 
No. 34 of 2011 which requires payment by the Contractor of a Training Levy on 
all Contracts of more than KShs. 50,000.00 in value and his tender must include 
for all costs arising or resulting therefrom. Immediately after Contractor is given 
possession of site, the contractor shall be required to produce receipts as proof 
that he has compiled with this legal notice.

Reimbursement shall be upon fulfilment of this requirement. In the event of the 
Contractor defaulting by not remitting the monies to the Directorate of 
Industrial Training, Ministry of Labour and Human resources development, the 
client shall reserve the right to deduct an equivalent amount from monies to 
become due in payment certificates and remit the said amount to the relevant 
authority without reference to the Contractor.

The Contractor's attention is drawn to the standards levy order (1990) which 
was amended on 26th November 1999 vide legal notice No. 183 of 1999. The 
Contractor is required to pay a monthly levy of 0.2% of his ex-factory price of 
construction works and must allow for this when tendering.

The Contractor's attention is drawn to Section 44 of the Occupational Safety and 
Health Act, 2007 requires that before any person occupies or uses any premises 
as a workplace in Kenya he shall apply for the registration of such premises by 
sending to the Director of Occupational Safety and Health Services a written 
notice containing the particulars set out in the Fourth Schedule of the Act. 
Section 45 (6) of the same Act requires that an occupier shall renew the 
certificate of registration annually.  Applicants are also required to pay the OSH 
levy and registration fee applicable to the DOSHS account.
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ITEM SHS CTS

A. FIGURED DIMENSIONS

B. AREA TO BE OCCUPIED BY THE CONTRACTOR

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall, at the request of the Project Manager within such time as 
the Project Manager shall name, open for inspection any work covered up, and 
should the Contractor refuse or neglect to comply with such request, the Project 
Manager may employ workmen other than those employed by the Contractor to 
open up the same. If the said work has been covered up in contravention of the 
Project Manager's instructions, or if, on being opened up, it be found not in 
accordance with the drawings or Bills of Quantities or the instructions of the 
Project Manager, the expenses of opening and covering it up again, whether 
done by the Contractor or by the Project Manager, shall be borne by and be 
recoverable from the Contractor or may be deducted from any monies due to 
the Contractor. If the work has not been covered up in contravention of such 
instructions and be found in accordance with the said drawings and Bills of 
Quantities, then the expenses aforesaid shall be borne by the Employer and be 
added to the Contract Sum, provided always that, in the case of foundations or 
of any other urgent work so opened up, and requiring immediate attention, the 
Project Manager shall within a reasonable time after the work has been opened, 
make or case to be made the inspection thereof,and the expiration of such time, 
if such inspection shall not have been made the Contractor may cover up the 
same and shall not be required to open it up again for inspection except at the 
expense of the Employer.
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DESCRIPTION

Figured dimensions are to be followed in preference to dimensions scaled from 
the drawings but whenever possible dimensions are to be taken on the site. 
Before any work is commenced by Sub-contractor or specialist firms, dimensions 
must be checked on the site and/or buildings and agreed with Main Contractor, 
irrespective of the comparable dimensions shown on the drawings. The 
Contractor shall be responsible for the accuracy of such dimensions.

The area to be occupied by the Contractor for use as storage or erection of 
workshops etc shall be defined on the site by the Project Manager and the 
Contractor must confine his activities to the areas so marked and must  ensure 
his own and Sub-contractor's workmen do not trespass on the adjoining 
properly or cause inconvenience to its occupiers.

C.
WORK TO BE OPENED UP AT THE REQUEST OF THE PROJECT 
MANAGER.
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ITEM SHS CTS

A. WORKS PROGRAMME

B. WATER AND ELECTRICITY SUPPLY FOR THE SITE AND THE WORKS

C. ACCESS TO SITE AND TEMPORARY ROADS

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Means of access to the site shall be agreed with the Project manager prior to 
the commencement of the works and the Contractor must allow for building any 
temporary access roads, culverts, bridges, roadside rainwater drains for the 
transport of materials, plant and workmen including the provision of any other 
means of gaining access to the site. Upon completion of the works the 
Contractor shall remove such temporary access roads, temporary culverts, etc 
and make good and reinstate all works and services disturbed to the satisfaction 
of the Project Manager and the Authority.
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DESCRIPTION

The Contractor shall, upon possession of site draw up a works programme, 
setting out the order in which the works are to be carried out with the 
appropriate date thereof. The works programme is to be agreed upon with the 
Project Manager within a maximum of one (1) week from the date of possession 
of site and one (1) week for an updated programme. No deviation from the 
order set out in the programme will be permitted without the written consent of 
the Project Manager. The Main Contractor will be responsible for arranging the 
above programme with all Sub-Contractors including nominated Sub-contractors 
and nominated Suppliers.

Payment as stated in the appendix in the conditions of Contract will be withheld 
unless the works programme is approved and agreed upon within the stipulated 
time indicated above.

The Contractor shall provide at his own cost and risk all necessary water, 
electric light and power required for use in the works.The Contractor must make 
his own arrangements for connections to the nearest suitable water and 
electricity main and for metering the same. He must also provide temporary 
storage tanks and meter as required at his own cost and clear away when no 
longer required and make good on completion to the entire satisfaction of the 
Project Manager.  The Contractor shall pay all charges in connection therewith. 
No guarantee is given that sufficient water will be available from the main and 
the Contractor, must make his own arrangements for augmenting this supply at 
his own cost if necessary.
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ITEM SHS CTS

A. SANITATION OF THE WORKS FOR WORKERS

B. SETTING OUT

C. SECURITY OF WORKS

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall set out the works in accordance with the dimensions and 
levels shown on the drawings and shall be responsible for the correctness of all 
dimensions and levels so set out by him and will be required to amend all errors 
arising from inaccurate setting out or discrepancy in the dimensions or levels 
marked on the drawings,such errors or discrepancies must be reported by the 
Contractor to the Project Manager for his immediate attention.

No work shall be commenced by the Contractor until he has received written 
instructions from the Project Manager to adjust such discrepancies which may 
havebeen proved. Upon receipt of such instructions the contractor shall 
thereupon be responsible for the accurate setting out of the work giving effect 
to the adjustments necessary to comply with such instructions, no claim for 
extra expense or relief may be made thereafter.

The Contractor shall be entirely responsible for the security of the works, stores, 
materials, personnel, etc., both his own and Sub-contractors and shall provide 
all necessary watching, lighting and other precautions as necessary to ensure 
the security and the protection of the public.
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DESCRIPTION

The sanitation of the works shall be arranged and maintained by the Contractor 
to the satisfaction of the Local Authorities and the Project Manager.

The latrines shall be enclosed with timber framing and corrugated iron sheet 
roof, sides and partitions. The site of the latrine shall be agreed with the Project 
Manager and the works shall not be commenced before the sanitary 
accommodation has been approved by the Project Manager and the Local 
authorities.

The Contractor will be required to pay all conservancy charges and employ 
adequate sweepers on the site to ensure clean maintenance and 
dailydisinfecting of the latrines upon completion of the works. The latrines and 
any temporary drain shall be removed and all works and surfaces disturbed 
made good and whole area disinfected and left clean and free from pollution all 
to the satisfaction of the Project Manager and Local authorities.
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ITEM SHS CTS

A. MATERIALS AND WORKMANSHIP

B. STORAGE OF MATERIALS

C. LABOUR CAMPS

A watchman's camp will be permitted.

D. LABOUR

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Unless the Project Manager otherwise agrees, the Contractor is to recruit locally 
all his unskilled labour and as much as possible of his skilled labour.
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Samples of all materials proposed to be permanently incorporated in the works 
must be submitted to the Project Manager for his approval before the bulk of 
the materials are delivered to the site.

The contractor shall be responsible for ordering all materials as early as 
necessary to ensure that such materials are on the site as and when required 
for the works.

The Contractor shall provide at his own cost where directed on the site weather 
proof lock-up sheds for the safe storage and custody of materials for the works 
including sub-contractor’s materials and for the use of workmen engaged 
thereon and shall remove such sheds and make good damaged or disturbed 
surfaces upon completion to the satisfaction of the Project Manager.

No material shall be stored or stocked on suspended slabs without the prior 
approval of the Project Manager.

Materials stored off-the-site shall not be paid for unless the Project Manager has 
given a written approval for the storage away from the site. 

The Contractor will not be permitted to house labour on the site and the 
Contractor must make all necessary arrangement for transportation of labour to 
and from the site.

DESCRIPTION

All materials and workmanship used in the execution of the works shall be of 
the quality and description herein described unless otherwise stated.
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ITEM SHS CTS

A. TESTING

B. NOTICES

For notices to be served under the conditions of contract:-

C. FAIR WAGES AND GOVERNMENT ACT ETC.

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall comply with the regulations of wages (Building and 
Construction Industry) order and shall be responsible for compliance by Sub-
Contractor employed in the execution of the Contract. If required he shall notify 
the Project Manager of the names and address of all such Sub-Contractors.

Should a claim be made to the Employer alleging the contractor’s default in 
payment of fair wages to any workman employed on contract and if proof 
thereof satisfactory to the Project Manager is furnished by the 
LabourDepartment, the Project Manager may, failing payment by the 
Contractor, pay the claim out of any monies due or which may become due to 
the Contractor under this contract. 

The Contractor shall furnish the Project Manager if called upon to do so such 
particulars of the rates of wages, hours and conditions of labour referred to 
above as the Project Manager shall direct.

The Contractor shall also be required to comply with all other Government Acts, 
regulations and orders in connection with employment of Labour.
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DESCRIPTION

The Contractor shall arrange at the request of the  Project Manager for testing 
of materials and portions of work at his own expense. If the tests fail, the 
affected materials or work shall be removed and replaced at the Contractor’s 
costs. The tests will be performed in an approved manner and by an approved 
testing authority.

The Contractor shall notify the Project Manager an address where notice may be 
served upon him or in the event of his failing to do so.

Notices shall be deemed served upon the Contractor if sent by Registered post 
to his usual place of business or left at his office on the site.
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ITEM SHS CTS

A. WORKING HOURS

B. REMOVAL OF RUBBISH

C. PLANT, TOOLS AND VEHICLES

D. METHODS OF MEASUREMENT

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES
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The working hours shall be those generally worked by good employers in the 
Building and Civil Engineering Trade in Kenya. No work shall be carried at night 
or on gazetted holidays unless the Project Manager shall direct.  No work shall 
be covered up or shall any correcting be carried out without prior approval of 
the Project Manager.

The Contractor is to remove all rubbish from the site from time to time and as 
instructed by the Project Manager and leave the site clean and tidy on 
completion. Heaped soils, materials etc. Shall on completion of works be spread 
and levelled properly to the satisfaction of the Project Manager.

Allow for providing all scaffolding, plant, tools and vehicles required for the 
proper execution of the works except for such items specifically and only 
required for the use of nominated sub-contractors as described herein. No 
timber used for scaffolding, formwork or temporary works of any kind shall be 
used afterwards in the permanent work.

The works contained in these Bills of Quantities are generally measured on the 
basis of the current Standard Methods of Measurement of Building Works, 
published by the Architectural Association of Kenya, Second Edition of June 
2008.

All work in this contract that is liable to adjustment has been measured as 
“provisional” in these Bills of Quantities, and no excavation, foundation work so 
described shall be filled in or covered up until all measurements needed for the 
adjustments of variations have been made by the Quantity Surveyor.

The rates set down by the Contractor against each item in these Bills of 
Quantities shall, unless otherwise expressly provided to the contrary, or unless 
there is a separate item for extra labour, cutting or waste, shall be deemed to 
include for waste on materials, carriage and cartage, carrying in and return of 
empties, hoisting, setting, fitting and fixing in position making and all other 
labour and everything else necessary for the proper completion of each item of 
cutting shall include for consequent waste.

DESCRIPTION
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ITEM SHS CTS

A. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT.

B. PROVISIONAL SUMS

C. ADJUSTMENT OF PROVISIONAL SUMS.

D. NOMINATED SUB-CONTRACTOR

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Unless otherwise described the Contractor is to provide for such Sub-Contractor 
any or all of the facilities described in these preliminaries.

The Contractor will be required to obtain approval of the Project Manager in 
writing before employing any of his own (i.e. nominated) Sub-contractor for any 
portion of the works.
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DESCRIPTION

The Contractor shall constantly keep on the works a literate English speaking 
Agent or Representative competent and experienced in the kind of work 
involved, who shall give his whole time to the superintendence of the 
works.Such Agent or Representative shall receive on behalf of the Contractor all 
directions and instructions from the Project Manager and such directions and 
instructions shall be deemed to have been given to the Contractor in accordance 
with the conditions of contract.

The term “Provisional Sum” wherever used in these Bills of Quantities shall have 
the meaning stated in Section A item A7(1) of the standard method of 
measurement. Such sums are net and no addition shall be made to them for 
profit.

In the final account all Provisional Sums shall be deducted and the value of the 
work properly executed in respect of them upon the Project Managers orders, 
added to the Contract Sum, such works shall be valued as described for 
variations check clause 30 read “thirty” of the conditions of contract, but should 
any part of the work be executed by a Nominated Contractor, the value of such 
work shall be treated as a P.C. sum and profit and attendance items added.

When any work ordered by the Project Manager is to be executed by nominated 
sub-contractors, the Contractors shall enter into Sub-contracts as described in 
the conditions of contract in Tender document A and shall thereafter be 
responsible for such Sub-contractors in every respect.
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ITEM SHS CTS

A. ATTENDANCE UPON OTHER TRADESMEN ETC

B. ALTERATIONS TO BILLS, PRICING E.T.C.

C. BLASTING OPERATIONS

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Any unauthorised alterations or qualifications made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be 
ignored.

The Contractor shall be deemed to have made allowance in his prices generally 
to cover any items against which no price has been inserted in the priced Bills of 
Quantities.

All items of measured works shall be priced in details and Tenders containing 
lump sum to cover trades or groups of work must be broken down to show price 
of each item before they will be accepted. Lump sums to cover any items of 
Preliminaries shall be likewise broken down if so requires.

Blasting will only be allowed with the express permission of the Project Manager 
in writing.  All blasting operations shall be carried out at the Contractor’s sole 
cost and risk in accordance with any Government regulation in force for the time 
being, and any special regulation laid down by the Project Manager governing 
the use and storage of explosives.

6/17

DESCRIPTION

The Contractor shall allow for the attendance of trade upon trade and shall 
afford any tradesmen or other persons employed for the execution of any work 
not included in this contract every facility for carrying out their work and also for 
the use of his ordinary scaffolding. The Contractor, however, shall not be 
required to erect any special scaffolding for them.

The Contractor shall perform such carting away for and making good after the 
work by such tradesmen or persons as may be ordered by the Project Manager 
and the work will be measured and paid for to the extent executed at rates 
provided in these Bills of Quantities.



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

A. HOISTING

B. MATERIALS ARISING FROM EXCAVATIONS

C. CLEANING UP

D. COUNTY BY-LAWS AND CHARGES

E. EXISTING PROPERTY

F. ANTI-CORRUPTION SIGNBOARD
50,000              

Advertising on the board will NOT be permitted

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The height of the lowest board on the sign board should not be lower than 
1.20m above the surrounding ground levels

The Signboard shall comprise a strong well braced mild steel frame set in 
foundations with a "Title" board and a separate board

6/18

Throughout these Bills of Quantities generally no mention is made of heights for 
hoisting. All prices must include for hoisting and fixing at any level within the 
limits shown on the drawings or included in the general description of the 
works. Where a particular level is specified the Contractor shall price 

Materials of any kind obtained from the excavation shall be the property of the 
Employer. Unless the Project Manager directs otherwise such materials shall be 
dealt with as provided in the Contract. Such materials shall only be used in the 
works in substitution of the materials which the contractor would otherwise 
have had to supply with the written permission of the Project Manager Should 
such permission be given, the Contractor shall make due allowance for the 
value of the materials so used at a price to be agreed.

On completion and as necessary during the course of the works the Contractor 
must thoroughly clean by washing all floors, woodwork, steps, glass and 
sanitary fittings, clean out all gulley and drain and leave the buildings and the 
entire site in a clean and habitable condition to the satisfaction of the Project 

The Contractor shall comply with all County by-laws and pay for all charges in 
connection therewith. The Contractor should therefore allow in his tender for 
such expenses.

The Contractor shall take every precaution to avoid damage to the existing 
property including roads, cables, drains and other services and he will be held 
responsible for all damages arising from the execution of this contract to the 
aforementioned and he shall make good any damage when directed at his own 
expense to the satisfaction of the Project Manager and the Local Authority.

Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only for the 
Contractor to provide, erect and maintain throughout the contract period, an 
Anti-Corruption Signboard in accordance with Anti-corruption drawings and 
afterwards clear away the signboard on completion of the project

DESCRIPTION



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

A. WHITE ANTS AND TERMITES

B. TEMPORARY DISPOSAL OF RAINWATER

C. PRIME COST (OR  P.C.) SUMS

D. ADJUSTMENT OF P.C. SUMS

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Item of “Attendance” following P.C. sums shall be adjusted pro rata to the 
amount paid in the Final Account.

Should the Contractor be permitted to tender and his tender be accepted for 
any work for which a P.C. sum is included in these Bills of Quantities, profit will 
be allowed at the same rate as it would be if works were executed by a 
Nominated Sub-contractor.

6/19

The Contractor shall allow for temporary drainage, pumping and piping for 
keeping the buildings, services and entire site free from accumulation of and 
flooding with water and soil.

The Contractor shall reinstate the existing ground to the satisfaction of the 
Project Manager on practical completion of the works.

The term “Prime Cost Sum” or “P.C. Sum” wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the 
standard Method of Measurement.
Persons or firms nominated by the Project Manager to execute work or to 
provide and fix materials or goods are described herein as nominated Sub-
Contractor. Persons of firms so nominated to supply goods or materials are 
described as Nominated suppliers.

In the Final account all P.C. sums shall be deducted and the amount properly 
expended upon the Project Manager order in respect or each of them added to 
the contract sum.

The Contractor shall produce to the Project Manager such quotations, invoices 
or bills properly receipted, as may be necessary to show the actual details of the 
sums paid by the Contractor.

DESCRIPTION

Allow for destroying any white ants and termites' nests found in the vicinity of 
the buildings, destroying Queen Ants, depositing cyanide lumps in holes and 
tunnels and filling with hard-core and murram well rammed and scaled.

The Contractor shall provide and maintain all necessary temporary gutters, 
downpipes, chutes, earth or other drains, etc. for conveying rainwater from the 
building and site works.  Embankment and sides of excavations shall be shaped 
to such slopes that soil erosion does not take place. 



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

A. OBTAINING "OCCUPATION CERTIFICATES"

B. INSPECTION BY STATUTORY BODIES/AUTHORITIES

C. NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY (NEMA)

D. NATIONAL CONSTRUCTION AUTHORITY (NCA)

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

6/20

The Contractor attention is drawn to the provisions of the 
National Construction Authority Act (N.C.A) and 
all other Government Acts, regulations and orders in connection
with Construction on Building inspection, Registration of Construction workers
safety in the construction site The contractor shall be required to ensure that 
they adhere to the provisions of this Act fully at all times of the contract 

The contractor shall allow for periodic inspections by Authorities/County building 
inspectors during currency of the contract

The Contractor shall also be required to comply with all the requirement of 
National Environment Management Authority of Kenya (NEMA) and 
all other Government Acts, regulations and orders in connection
with Environment as stipulated in the 
Environmental Management and Co-ordination Act. 

DESCRIPTION

The contractor shall obtain occupation certificates for all the units upon 
completion of the works from the relevant authorities and submit to the 
Employer.

Release of first moiety upon completion of works will be subject to submission 
of the occupation certificates to the Employer. 



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

MEASURING EQUIPMENT 

LASER DISTANCE AND ELECTRONIC DISTANCE MEASURING WHEEL

A.

Point to Point Measuring Kit, 4.0, Black/Red, 1.7 x 1 x 4.6 inches and 
DigiRoller Plus III 12.5 Inch Estimators Electronic Distance 

The distance measuring wheel shall revert to the Corporation on  
completion of the contract

400,000            

B. MEASURING EQUIPMENT MAINTENANCE

C. HOARDING

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall allow for providing and maintaining hoarding and access 
gates comprising of 30 gauge gci sheets, 2.50 meters high, from ground level 
nailed on sawn and cured timber posts as may be necessary for the protection 
of the works, area residents and the public all to the approval of the Project 
Manager and Nairobi County Government requirements. (Approximately 250 
metres long)

The Hoarding shall be erected at various locations on the site and later removed 
and disturbed surfaces made good to the satisfaction of the Project Manager on 
the completion of the contract works.

The Hoarding and gates shall be painted as directed by the Project Manager 
and advertisements shall not be displayed except with prior written permission 
of the Project Manager.

The Contractor shall be responsible for paying any charges,fees or taxes 
demanded by the County Government of Nairobi in respect of the Hoarding 
installation during the contract period. 

6/21

The electronic distance measuring tools are to be delivered to the 
Construction Contracts Office within 20 days of project commencement date.
Non-delivery within the set timeline will lead to Employer doing the
purchase and omitting the amount from the contractor's payments.

Allow for a sum of repairs, general maintenance and servicing including battery 
replacement of the laser distance measurer and the electronic distance 
measuring wheel during the construction period

DESCRIPTION

The Contractor shall allow a sum Four Hundred Thousand for purchase of the 
following measuring tools Leica DISTO S910 984ft Laser Distance Measurer, 

Measuring Wheel with Large Backlit Digital Display; 
Measure in Feet, Inches, Meters, Yards; FREE Carrying Pack



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

A. AS BUILT DRAWINGS

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

6/22

The contractor shall allow for provision of 'as built' drawings for the project 
within the defects liability period

DESCRIPTION



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

A. ADDITIONAL ITEMS

NOTES:-

DESCRIPTION:

1. ………………………………………………….……………………………………………………

…..……………………………………………...………………………………………………………

2………………………………….………………………………………………………………………

CARRIED TO COLLECTION KShs.

GENERAL AND PARTICULAR PRELIMINARIES

Should the Contractor not execute an item required by the Project Manager, the 
Employer shall execute the same item directly and the amount so incurred shall 
be deducted from any sum of money due or to become due to the Contractor. 
Should the Tenderer consider that these General and particular preliminaries do 
not include for all items together with descriptions, quantities, unit, rates and 
amounts. Such figures are to be totalled and included in the collection pages for 
these preliminaries and taken forward to the Main summary page. The Tenderer 
may insert additional pages should he so require. If no separate charge is made 
here under, the tender price shall be deemed to cover all expenses and 
obligations under the conditions of contract, specification and drawings.

6/23

DESCRIPTION

Items in Bill No.1 of these Bills of Quantities should be examined carefully and 
will require to be executed wholly by the Contractor. If an item requires pricing 
or involves expenses to the Contractor, such item should be priced under 
additional items here or in the rates for Building works. No claim or 
reimbursement for expenses shall be made for want of knowledge or any 
deficiency in this respect.



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

Brought forward from………………………………………………………………....…6/01

Brought forward from………………………………………………………………....…6/02

Brought forward from………………………………………………………………....…6/03

Brought forward from………………………………………………………………....…6/04

Brought forward from………………………………………………………………....…6/05

Brought forward from………………………………………………………………....…6/06

Brought forward from………………………………………………………………....…6/07

Brought forward from………………………………………………………………....…6/08

Brought forward from………………………………………………………………....…6/09

Brought forward from………………………………………………………………....…6/10

Brought forward from………………………………………………………………....…6/11

Brought forward from………………………………………………………………....…6/12

Brought forward from………………………………………………………………....…6/13

Brought forward from………………………………………………………………....…6/14

Brought forward from………………………………………………………………....…6/15

Brought forward from………………………………………………………………....…6/16

Brought forward from………………………………………………………………....…6/17

Brought forward from………………………………………………………………....…6/18

CARRIED TO SUMMARY KShs.

GENERAL AND PARTICULAR PRELIMINARIES

6/24

DESCRIPTION

BILL NO. 01

GENERAL AND PARTICULAR PRELIMINARIES

COLLECTION



PRELIMINARIES BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

PRELIMINARIES COLLECTION CONTD……..

Brought forward from………………………………………………………………....…6/19

Brought forward from………………………………………………………………....…6/20

Brought forward from………………………………………………………………....…6/21

Brought forward from………………………………………………………………....…6/22

Brought forward from………………………………………………………………....…6/23

CARRIED TO SUMMARY KShs.

Brought forward from………………………………………………………………....…6/24

Brought down from above………………………………………………………………....…

GENERAL AND PARTICULAR PRELIMINARIES

DESCRIPTION

GENERAL AND PARTICULAR PRELIMINARIES

SUMMARY

TOTAL AMOUNT FOR  GENERAL AND PARTICULAR  PRELIMINARIES 
CARRIED TO GRAND SUMMARY                    KShs.

6/25
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BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS
NOTE: The Contractor is advised to visit 
the site and ascertain all the information
during quotation period.
The bidder to include in their rates for 
any change in quantities

ELEMENT NO.1

DEMOLITIONS AND WORKS OF ALTERATIONS

Pricing Notes
Tenderers are strongly advised to read and 
understand the following notes before pricing
this section. Any query on notes should be referred
to the Corporation.

1 The unit of billing in this section is "ITEM"

2 Amounts for demolitions shall include the following in 
addition to what is described  in the particular item:
a)  Making good i.e. re-instatement of any finishes and 
     structures affected by the demolition work to the 
     original state.
b)  Clearing debris with speed on a daily  basis as they 
     arise, cleaning of affected surfaces, and removal of 
     the debris from site to County Government approved 
     dumping  sites. Accumulation of debris within the site 
     premises shall not be allowed.

3 Demolition work shall be carefully executed with the 
particular aim of minimizing  damage to adjacent finishes, 
structure, or components.

4 The amounts quoted shall be deemed to be inclusive  
of all handling of the removed items and their removal 
from site.

CARRIED TO COLLECTION Kshs.

LA 7/01



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

1 Amounts given should include for adequate temporary 
support and protection for the remaining elements of 
the buildings being demolished and to adjacent buildings 
and services.

2 All materials, components and fittings arising from the 
demolitions work shall become the property of the 
Corporation. 
The tenderer is therefore expected to use utmost care in
removal and storage to ensure reinstatement

3 Amount indicated will be adjusted against the 
approximate quantity shown in the brackets to reflect 
the actual quantity of demolition work executed.

DEMOLITION WORKS
The contractor shall provide the method of 
carrying out demolition works to Structural
Engineer for approval

A Carefully demolish perimeter fence wall and store blocks
for reuse and cart away debris (Phase 1 Block 2A)
(Approximately 210 Square Metres) ITEM

B Carefully demolish perimeter fence wall and store blocks
for reuse and cart away debris (Phase 1 Block 15A)
(Approximately 130 Square Metres) ITEM

C Carefully demolish perimeter fence wall and store blocks
for reuse and cart away debris (Phase 2 Block 46A)
(Approximately 30 Square Metres) ITEM

D Carefully demolish perimeter fence wall and store blocks
for reuse and cart away debris 
(Phase 2B Block 47C & 48C)
(Approximately 140 Square Metres) ITEM

E Demolish reinforced concrete columns and foundation
and load cart away all debris
(Approximately 30 Cubic Metres) ITEM

CARRIED TO SUMMARY Kshs.

LA 7/02



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 02
ELEMENT NO. 2

RETAINING WALL AND BOUNDARY WALL
(ALL PROVISIONAL)

RETAINNG WALL AND MASONRY WALLS

SUB-STRUCTURE

Excavations

Excavation trench for retaining walls in 
not exceeding 1.50m deep starting from ground level. 200 CM

Excavate for column bases not exceeding 1.50m deep.
starting from ground level. 75 CM

Excavate for retaining walls exceeding 1.50m 
deep but not exceeding 3.00m deep. 44 CM

Excavate for column bases exceeding 1.50m deep but 
not exceeding 3.00m deep. 18 CM

Extra over excavations in any positions for
excavating in rock class 1. 54 CM

Return fill and ram excavated material around
foundations. 222 CM

G Cart away surplus excavated material from site 115 CM

Allow for keeping the whole of excavations free from all 
general water, spring and running water. ITEM

Allow for maintaining and upholding the sides of 
excavations and keeping excavations clear of all fallen 
materials, debris, rubbish etc. ITEM

CONCRETE WORKS

Mass concrete (1:4:8/20mm aggregate) as 
described in:

K Level and compact bottoms of excavated trenches
and column bases pits as directed on site. 126 SM

L 50mm thick blinding to foundations 126 SM

CARRIED TO COLLECTION KShs.
PROPOSED BOUNDARY AND RETAINING WALL 
BOUNDARY WALL; SUB-STRUCTURES

E

F

H

J

LA 7/03

A

B

C

D



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS
Guaranteed strength vibrated reinforced 
concrete (1:2:4/20mm agg.) in:

A Column bases 14 CM

B Columns 6 CM

C Retaining wall footing 32 CM

D Retaining walls 63 CM

Sawn formwork as described to:

E Sides of concrete column bases 54 SM

F Battering sides of column 81 SM

G Battering sides of footing 63 SM

H Battering sides of retaining walls 630 SM

High yield square twisted reinforcement steel 
bars to BS.4461 as described in:

J 8mm Diameter bars 250 KG

K 10 diameter bars ditto. 5,490 KG

L 12mm diameter bars ditto. 2,024 KG

Weep Holes

M Allow for making 150mm diameter PVC lined
weep holes on concrete work at 750mm centres 400 NO

CARRIED TO COLLECTION KShs.

ELEMENT NO. 1

BOUNDARY WALL SUB-STRUCTURES

COLLECTION

Brought forward from page LA 7/03

Brought down from above

CARRIED TO COLLECTION KShs.
PROPOSED BOUNDARY AND RETAINING WALL 
BOUNDARY WALL; SUB-STRUCTURES

LA 7/04



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS
ELEMENT NO. 3

SUPERSTRUCTURES

REINFORCED CONCRETE

Vibrated reinforced concrete 1:2:4 in:-

A Columns 8 CM

FORMWORK

Sawn formwork to:

B Sides of columns 125 SM

REINFORCEMENT STEEL
High yield square twisted reinforcement steel 
bars to BS4461 as described in:

C 8mm diameter bars 332 KG

D 12mm ditto. 480 KG

EXPANSION JOINTS

25mm thick x 300mm wide expansion joint filled
in flexible board and pointed with mastic filler
on both sides. 5 SM

F 20 x 25mm thick ditto joint filler. 50 LM

MASONRY STONE WALLING (REUSE DEMOLISHED)

200mm thick walls reinforced with hoop iron
in alternate courses 126 SM

FINISHES

H Recessed key pointing in stone walling in cement sand 
mortar 1:3 252 SM

J 12mm thick cementt and sand (1:4) wood floated 
plaster to concrete surfaces 252 SM

CARRIED TO COLLECTION KShs.
PROPOSED BOUNDARY AND RETAINING WALL 
BOUNDARY WALL; SUPER-STRUCTURES

REINFORCED CONCRETE SUPERSTRUCTURE AND 
WALLING

E

Machine-cut natural masonry stone minimum 
crushing strength 7N/mm2 walling laid jointed in 
cement sand (1.4) mortar as described in:-

G

LA 7/05



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WALL TIES

A 450 x 20 x 3mm Thick mild steel hoop iron one
edge built into columns and the other set in mortar 
joint in masonry walling. 500 NO

PRECAST COPINGS

Precast concrete class 20/20 in:

B 250 x 65mm thick (average) weathered and
throated coping bedded to top of walls. 126 LM

C Ditto size 400 x 400 x 65mm thick ditto bedded
on top of concrete pillars. 50 NO

D Ditto size 925 x 550 x 65mm thick ditto 5 NO

CARRIED TO COLLECTION KShs.

COLLECTION

Brought forward from page LA 7/05

Brought down from above

CARRIED TO COLLECTION KShs.

PROPOSED BOUNDARY AND RETAINING WALL 
BOUNDARY WALL; SUPER-STRUCTURES

LA 7/06



BOUNDARY WALL BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

N0. ELEMENT DESCRIPTIION

1 DEMOLITIONS AND WORKS OF ALTERATIONS

1 SUB-STRUCTURES

TOTAL FOR BILL NO. 2 - RETAINING AND  MASONRY BOUNDARY
 CARRIED TO GRAND SUMMARY KShs.

LA 7/07

RECONSTRUCTION OF PERIMETER MASONRY BOUNDARY WALL

SUMMARY

FROM PAGE

LA 7/02

LA 7/04

2
REINFORCED CONCRETE SUPERSTRUCTURE AND 
MASONRY WALLING LA 7/06



 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION EIGHT 

PRIME COST AND PROVISIONAL SUM 

BILL NO.3 

 
 
 
 
 
 
 

 
 
 
 
 
 
 



P.C. AND PROVISIONAL SUMS B/WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS CTS

SECTION NO. 8 - BILL NO. 3

P. C. & PROVISIONAL SUMS

PROVISIONAL SUMS

STORM WATER DRAIN

A Include the sum of Kenya Shillings Two Hundred 
Thousand (200,000.00) for clearing debris from
 the storm water drains and minor repairs SUM 200,000

B Allow a sum of Kenya Shillings One Million 
(Kshs. 1,000,000) for Contingencies. SUM 1,000,000

KShs. 1,200,000

PROPOSED RECONSTRUCTION WORKS OF COLLAPSED BOUNDARY
WALL AT NHC HOUSING SCHEME LANG'ATA - NAIROBI COUNTY
P. C. & PROVISIONAL SUMS

 8/01

TOTAL AMOUNT FOR BILL NO. 5 P. C. & 
PROVISIONAL SUMS CARRIED TO GRAND 
SUMMARY



 

 

 
 
 
 
 
 
 
 
 

 
 
 
 
 

SECTION NINE 

GRAND SUMMARY 

 
 
 
 
 
 
 

 
 

 
 
 



GRAND SUMMARY B/WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY

ITEM SHS CTS

DESCRIPTION PAGE

1 Bill NO. 1:  GENERAL AND PARTICULAR PRELIMINARIES 6/25

2 Bill  NO. 2:  BOUNDARY WALL LA 7/07

3 Bill NO. 3:  P.C. & PROVISIONAL SUMS 8/01

TOTAL AMOUNT CARRIED TO FORM OF TENDER KShs.

CONTRACTOR'S NAME………………………………………….…………………..

ADDRESS……………………………………………………………...……………….

……………………………………………………………………………………………

AUTHORISED SIGNATURE…………………………………………...……………..

DATE…………………………………………………………………………...………..

NAME OF WITNESS………………………………………………………..…………

SIGNATURE………………………………………………………………...…...……..

ADDRESS………………………………………………………………………..……..

OCCUPATION…………………………………………………………………..………

DATE…………………………………………………………………………...………..

BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL
HOUSING CORPORATION LANGATA ESTATE - NAIROBI COUNTY
GRAND SUMMARY

DESCRIPTION

GRAND SUMMARY

BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS 
AT NATIONAL HOUSING CORPORATION LANGATA ESTATE -

NAIROBI COUNTY

 9/01
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 
PROCURING ENTITY: 

NATIONAL HOUSING CORPORATION 
P.O. BOX  30257 – 00100 
NAIROBI. 

CONTRACT NAME AND DESCRIPTION:  
BOUNDARY WALL CONSTRUCTION AND REPAIR WORKS AT NATIONAL HOUSING 
CORPORATION LANGATA ESTATE – NAIROBI COUNTY.  
TEDNER NO. NHC/TECH/016/2023-24 

General Conditions of Contract 
------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 
stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a refactual 
and interpretative about the surface and sub-surface conditions at the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 



80 

 

 

 
b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 
 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 
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4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of any other suitable person 
for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 
4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
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4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 
b) the hydrological and climatic conditions, 
c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 
d) the Laws, procedures and labour practices of Kenya, and 
e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site 
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which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 
b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 
e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 
a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 
b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and 
c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 
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4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 
c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 
i) commencement of manufacture, 
ii) Contractor's inspections, 
iii) tests, and 
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iv) shipment and arrival at the Site; 
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 
e) copies of quality assurance documents, test results and certificates of Materials; 
f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 

Sub- Clause 20.1 [Contractor's Claims]. 
g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 
h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor.” 
In this Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is nominated by the Procuring Entity, or 
b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
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5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 
b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 
c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall: 
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract; 
ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
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to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 
a) Persists in any misconduct or lack of care, 
b) Carries out duties in competently or negligently, 
c) fails to conform with any provisions of the Contract, 
d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) in a proper workman like and careful manner, in accordance with recognized good practice, and 
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 
b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 
a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 
b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
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including providing access, facilities, permissions, and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 
a) When it is in corporated in the Works; 
b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a) Natural materials obtained from outside the Site, and 
b) thedisposal of material from demolitions and excavations and of other surplus material (whether 

natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 
8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 
a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 
b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) Achieving the passing of the Testson Completion, and 
b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 
a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 
d) a supporting report which includes: 

i) 
 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 
details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 
b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
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Materials which have not been delivered to Site, if: 
a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 
b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 
b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 
a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 
b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and 
c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 
a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and 
b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
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are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
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his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 
11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 
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12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 
a) The work is instructed under Clause13 [Variations and Adjustments], 
b) no rate or price is specified in the Contract for this item, and 
c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 
a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 
a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation), 
b) changes to the quality and otherc haracteristics of any item of work, 
c) changes to the levels, positions and/ or dimensions of any part of the Works, 
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d) omission of any work unless it is to be carried out by others, 
e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 
f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 
a) A description of work, if any, to be performed and a programme for its execution, and 
b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 

8.3 or to any of the Contractor's obligations under the Contract, and 
c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 
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13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 
a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 
b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 
ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail 
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the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 
a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 
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b) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when shipped, 
ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 
iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when delivered to the Site, and 
ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
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in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 
a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 
a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, 

or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
Procuring Entity. 



114 

 

 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) without reasonable excuse fails: 
i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 
ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 
iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 
a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 
b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 
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f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 
a) Return the Performance Security to the Contractor, 
b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 
 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 
a) Bodily injury, sickness, disease or death, of any person whatsoever arising outo for in the course of or 

by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
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Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 
a) War hostilities (whether war be declared or not), 
b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 
c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 
d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trademark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 
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17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An unavoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 
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18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 
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18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 
i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, 
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 
d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
ii) through any land, and to occupy this land for the Permanent Works, 
iii) damage which is an unavoidable result of the Contractor's obligations to execute the 
iv) Works and remedy any defects, and 
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 
a) Which is beyond a Party's control, 
b) Which such Party could not reasonably have provided against before entering into the Contract, 
c) which, having arisen, such Party could not reasonably have avoided or over come, and 
d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
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by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 
a) The amounts payable for any work carried out for which a price is stated in the Contract; 
b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance: 
a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and 
b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 



124 

 

 

 
20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 
a) This fully detailed claim shall be considered as interim; 
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and 
c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

SPECIAL CONDITIONS OF  
CONTRACT (SCC) 

 
 
 
 
 
 
 
 
 

 
 



128 

 

 

 

Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

 
Conditions Sub-Clause Data 

Part A - Contract Data 
Procuring Entity’s name and address Heading NATIONAL HOUSING CORPORATION of 

P.O.BOX 30257-00100 GPO NAIROBI  
NHC HOUSE AGA KHAN WALK NAIROBI 

Name and Reference No. of the 
Contract 
 

Heading and 
1.1 

BOUNDARY WALL CONSTRUCTION AND 
REPAIR WORKS AT NATIONAL HOUSING 
CORPORATION LANGATA ESTATE  
NAIROBI COUNTY. 
 
TEDNER NO. NHC/TECH/016/2023-24 

Engineers Name and address Heading and 
3.1.1 

The Project Manager replaces the Engineer and the 
Architect where they appear in the Conditions of 
Contract. 

Contractor’s Representative’s name 4.3.1 To be inserted in the tender document 

Key Personnel names  16.9.1 To be communicated by the Procuring Entity 
Time for Completion 1.1.  

……………………. (WEEKS)  
Defects Notification Period 1.1 Six Months from Practical Completion Date 
Sections 1.1 NOT APPLICABLE 
   
Taking Over Certificate 1.1 Taking Over Certificate shall refer to the Certificate of 

Practical Completion. 
Final Statement 1.1 &14.11.2 

&14.12 
Final Statement shall refer to the Final Account 
Statement 

Time for the Parties entering into a 
Contract Agreement 

1.6 Within 14 days 

Commencement Date 8.1.1 Notice to Commence to be communicated by the 
Project Manager 

Time for access to the Site 2.1.1 No later than the Commencement Date 
Permits, Licenses or Approvals 2.2 NOT APPLICABLE 
Procuring Entity’s Personnel 2.3 NOT APPLICABLE 
Architect Duties and Authority 3.1.6 (b) (ii)  Variations resulting in an increase of the Accepted 

Contract Amount in excess of 0 % shall require approval 
of the Procuring Entity.  

Replacement of the Engineer 3.4 NOT APPLICABLE 

Performance Security 4.2.5 NOT APPLICABLE 
Performance Security 4.2.7 NOT APPLICABLE 
Performance Security 4.2.1 The performance Security shall be in the form of 

Bank Guarantee issued by Lincenced Commercial 
Bank in the tier 1 or 2 Only in the amounts of ten 
percent (1%) of the accepted contract amount in 
Kenya Shillings. 

Other Contractors 4.6 Schedule of other contractors:  
1…………………………………………………. 
2…………………………………………………. 
3………………………………………………….. 
4..…………………………………………………. 
5.…………………………………………………. 

Normal working hours 6.5 As per the governing Labour Laws 
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Conditions Sub-Clause Data 

Delay damages for the Works 8.7 & 
14.15(b)  

1.The Liquidated Damages for late completion for 
   the works is: Kenya Shillings Twenty 
   Thousand (Kshs.20,000) Only per week  

Works Programme  8.3 Penalty for delay in submission of the works 
programme or an amended/updated programme is 
Kshs. 2,000.00 per week 

Maximum amount of delay damages 8.7.1 10% of the Contract Sum 

Provisional Sums 13.6. (b)(ii) NOT APPLICABLE 
Adjustments for Changes in Cost 13.9 NOT APPLICABLE 
Total advance payment  14.2.1 NOT APPLICABLE 
Repayment amortization rate of 
advance payment  

14.2.5 (b) NOT APPLICABLE 

Advance Payments 14.7.1 (a) 
   8.1.1(c) 

NOT APPLICABLE 

Percentage of Retention 14.3.2 (c) TEN PERCENT 10% 
Limit of Retention Money 14.3.2 (c) TEN PERCENT 10% of the Accepted Contract Amount 

Plant and Materials  
14.5.3(b)(i) 

NOT APPLICABLE 

14.5.3(c)(i) NOT APPLICABLE 
Minimum Amount of Interim Payment 
Certificates 

14.6.2 NOT APPLICABLE 

Publishing source of commercial 
interest rates for financial charges in 
case of delayed payment 

14.8 CENTRAL BANK OF KENYA 

   
Payment of Retention Money 14.9.5 & 

14.9.6 
NOT APPLICABLE 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 The product of 1.3 times the Accepted Contract 
Amount, 
 

Periods for submission of insurance: 18.1.6  

a. evidence of insurance and   
    relevant polocies 

 Within 14 days of the execution of Contract agreement 
and prior to commencement of work. 

   
Maximum amount of deductibles for 
insurance of the Procuring Entity's 
risks 

18.2.4 (d) NOT APPLICABLE 

Minimum amount of third-party 
insurance 

18.3.2 KShs. 1,000,000.00 
 

Minimum amount for personal injury 
or death 

18.4 For the Contractor’s Employees is as per The Work 
Injuries and Benefits Act 
And for other persons (third party) is Kshs. 
1,000,000.00 

The place of arbitration 20.7.2 Nairobi, Kenya 

 
 
 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
CONTRACT FORMS 
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SECTION X - CONTRACT FORMS 

 

             -CONTRACT AGREEMENT - CA/1 – CA/2 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT(REPLACED WITH FORM ABOVE) 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond(N/A)] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

FORM OF AGREEMENT/ 
CONTRACT AGREEMENT 

 
 
 
 
 
 
 
 

 
 
 
 



  

CONTRACT AGREEMENT 
 
THIS AGREEMENT, made on the …………………………………... day of …………………….2024, 

Between NATIONAL HOUSING CORPORATION of P.O. BOX 30257-00100 GPO 

NAIROBI  whose registered office is situated at NHC HOUSE AGA KHAN WALK NAIROBI 

{hereinafter called ‘The Procuring Entity’} of the one part AND 

…………………………………………….………. of P.O. BOX ………………………………………………… 

whose registered office is situated at ……………………………………………………………………..     

……………………………………………..{hereinafter called ‘The Contractor’} of the other part. 

 
WHEREAS the Procuring Entity desires that the Works known as 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………………………………………………………………………………… 

should be executed by the Contractor  and  has accepted the Tender submitted by the 

Contractor for the execution and completion of such Works for the Contract Price of             

KSHS.………………………………..{Kenya Shillings…………….………………………………..... 

………………………………}with a Completion period of ……….………. {……………} weeks. 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 
 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement. This Agreement shall prevail over all other 
Contract documents 

 
a. Notification of Award 
b. Form of Tender 
c. Addenda no.’s ……………………. 
d. Special Conditions of Contract  
e. General Conditions of Contract 
f. Specifications 
g. Drawings 
h. Priced Bills of Quantities and 
i. Completed Schedules and other Documents forming part of the Contract 

 
 
                                                  CA/1 



  

3. In consideration of the payments to be made by the Procuring Entity to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Procuring Entity to execute and complete the works and remedy any defects therein 
in conformity in all respects with the provisions of the Contract. 
 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in 
accordance with the laws of Kenya on the day, month and year first before written. 
 
The Common seal of National Housing Corporation was hereunto affixed in the 
presence of: - 
 
 
(i)    Managing Director.…………………………………………………………………………   

    Signature 
       ID NO……………………………………….  PIN NO…………………………………….. 

 
 

(ii)    Chairman………………………………………………………………………………………   
  Signature  

 
       ID NO……………………………………….  PIN NO…………………………………….. 
 
 
Sealed with the Common Seal of Contractor: - 
 
In the presence of (i) Director……………………………………….………………………… 
 
            Address ……………………………………………………………….. 
 
 
           Signature ……………………………………………………………... 
 
 
         (ii)  Director/Secretary………………………………………………… 
 
       Address ……………………………………………………………... 
 
 
       Signature …………………………………………………………... 
 

CA/2 






























